
SECTION 01740 

FINAL CLEANING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Throughout all phases and items of the construction period, 

maintain the building and site in a standard of cleanliness as 
described in this Section. 

B. Related Documents: 
1. Drawings and General Provisions of Contract, including General 

and Supplementary Conditions and other Division 1 Specification 
Sections, apply to this Section. 

C. Related Sections: 
1. In addition to standards described in this Section, comply with all 

requirements for cleaning-up as described in various other 
Sections of these Specifications. 

D. Each Contractor will be responsible for daily cleanup of their own work. 
Owner will provide dumpster located outside the building. Each 
Contractor will be responsible for transporting his debris to this dumpster 
location. If daily cleanup is not performed, Owner will hire labor to clean 
up and prorate expenses equally to those Contractors responsible. 

E. All hazardous material will be cleaned up and removed from the site 
immediately by the Contractor generating the debris. 

1.2 QUALITY ASSURANCE 

A. Inspection: Conduct daily inspection, and more often if necessary, to 
verify that requirements of cleanliness are being met 

B. Codes and Standards: In addition to the standards described in this 
Section, comply with all pertinent requirements of Governmental agencies 
having jurisdiction. 

C. Disposal of volatile fluid wastes (such as mineral spirits, oil, or paint 
thinner) in storm or sanitary sewer systems or into streams or waterways 
is not permitted. 

PART 2 - PRODUCTS 

2.1 CLEANING MATERIALS AND EQUIPMENT: Provide all required personnel, 
equipment, and materials needed to maintain the specified standard of 
cleanliness. 
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2.2 COMPA1-IBILITY: Use only the cleaning materials and equipment which are 
compatible with the surface being cleaned, as recommended by the 
manufacturer of the material or as approved by the Owner's Representative. 

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General 
1. Retain all stored items in an orderly arrangement allowing 

maximum access, not impeding traffic, and providing the required 
protection of materials. 

2. Do not allow the accumulation of scrap, debris, waste material, 
and other items not required for the construction of this work. 

3. Twice weekly, and more often if necessary, each Contractor shall 
completely remove all scrap, debris, and waste material from the 
job site, and shall place into container furnished by the Owner. 

4. Provide adequate storage for all items awaiting removal from the 
job site, observing all requirements for fire protection. 

B. Project Site; The Construction Manager shall: 
1. Daily, and more often if necessary, inspect the project site and 

notify Contractors of any cleanup which was not properly 
performed. 

2. Weekly, and more often if necessary, sweep all interior places 
clean. "Clean", for the purpose of this subparagraph, shall be 
interpreted as meaning free from dust and other material capable 
of being removed by reasonable diligence using a hand-held 
broom. 

3. As required preparatory to installation of succeeding materials, 
each Contractor to perform the work must clean the structures or 
pertinent portions thereof to the degree of cleanliness 
recommended by the manufacturer of the succeeding material, 
using all equipment and materials required to achieve the required 
cleanliness. 

4. Following the installation of finish floor materials, the Contractor 
performing the work will protect the finished product by covering 
with temporary coverings. 

3.2 FINAL CLEANING 

A. Definition: Except as otherwise specifically provided, "Clean" (for the 
purpose of this Article) shall be interpreted as meaning the level of 
cleanliness generally provided by commercial building maintenance 
contractors using commercial quality building maintenance equipment 
and materials. 

B. General: Prior to completion of the work, each Contractor will remove 
from the job site all his tools, temporary structures, surplus materials, 
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equipment, scrap, debris, and waste. Conduct final progress cleaning as 
described in Article 3.1 above. 

Interior: Visually inspect all interior surfaces and remove all traces of soil, 
waste material, smudges, and other foreign matter. Remove all traces of 
splashed materials from adjacent surfaces. Remove all paint droppings, 
spots, stains, and dirt from finished surfaces. Use only the specified 
cleaning materials and equipment. 

Repair, patch, and touch-up marred or damaged surfaces to match 
adjacent finishes. 

Clean the following if located within the project area: 
1. Plumbing Fixtures, Strainers and Floor Drains 
2. Light Fixtures and Lamps 
3. Replace filters of ventilating equipment when units have been 

operating during construction. In addition, clean grilles and 
louvers. 

4. Excess lubrication is to be removed from mechanical and 
electrical equipment. 

5. All Electrical Panels 

Clean all transparent materials, including glass and mirrors. Remove 
glazing compound and other substances that are noticeable from vision- 
obscuring materials. Replace chipped or broken glass and other 
damaged transparent materials. 

Remove labels that are not permanent labels. 

Polished and Resilient Surfaces: To all surfaces requiring the routine 
application of protective waxes and/or buffed polish, apply the specified 
coating andlor polish as recommended by the manufacturer of the 
material being treated, as specified in individual Specification Sections. 

Leave concrete floors broom clean. Vacuum carpeted surfaces. 

Clean areas traversed by construction personnel. 

Clean the site, including landscape development areas, of rubbish, litter, 
and other foreign substances. Sweep paved areas broom clean. 
Remove stains, spills, and other foreign deposits. 

Maintain cleaning until the building, or portion thereof, is accepted by the 
Owner. 

Timing: Schedule final cleaning as approved by the Owner's 
Representative to enable the Owner to accept a completely clean project. 

END OF SECTION 
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